

# MINISTRY OF TRANSPORT, WORKS, LANDS AND PHYSICAL PLANNING

HALIFAX STREET KINGSTOWN ST, VINCENT & THE GRENADINES

6th September, 2023

Dear Bidder,

# RE: IMPROVEMENT TO ARNOS VALE SPORTING COMPLEX - SUPPLY AND DELIVERY OF REPLAY SCREEN; ADDENDUM #1

Please see the responses to queries received:

### 1. Technical specifications for the replay screen

Section V is the specification sheet which is a separate pdf on the <u>procurement.gov.vc</u> website named "Specifications - Replay Screen". The link is provided below: <a href="https://procurement.gov.vc/eprocure/images/pdf/CurrentBids/SPECIFICATIONS Replay Screen.pdf">https://procurement.gov.vc/eprocure/images/pdf/CurrentBids/SPECIFICATIONS Replay Screen.pdf</a>

# 2. Table on page #25 - Location of Replay Screen

The desired placement of the one (1) replay screen is the support structure of the current scoreboard to be rehabilitated. See below screenshot "Screenshot 2023-08-31 093207.png". Page 24 of the bidding document "Section IV: Schedule of Requirements" has the instructions for filling the table on page 25.



Arnos Vale Sporting Complex - Site Plan



Display Screen Location

# 3. Resolution discrepancy between the module, cabinets (6mm) and the full screen resolution (10mm)

The specification should be revised as follows:

It should be 6mm fixed pixel pitch throughout the document. Wherever there is a reference to P10 it should be P6. The screen size and total pixels were based on the module size of  $320 \, \text{mm} \times 160 \, \text{mm}$  and the P10 configuration. This should be corrected so that  $3.5 \, \text{Total Pixels} \times 1920 \times 1280 = 2,457,600$  pixels.

#### 4. Cabinet/module sizes

If a different module size than that which is specified is used, the closest to the dimensions stated would be considered, therefore slightly larger size is acceptable.

### 5. Access to LED Panel

Access to the LED cabinet should be from the rear for installation and maintenance purposes.



## MINISTRY OF TRANSPORT, WORKS, LANDS AND PHYSICAL PLANNING

HALIFAX STREET
KINGSTOWN
ST. VINCENT & THE GRENADINES

6. Panel Mounting

The LED screen will be mounted on the existing support structure for the existing score board at the Arnos Vale Stadium. The structure will be refurbished to accommodate the Display Screen.

7. Submission Deadline

The deadline for submission of bids is extended to Wednesday 27th September 2023 at 2.00pm

### Signature to Addendum

Tenderers shall sign and stamp with the Company's official stamp one copy of this Addendum No. 1 with their Tender as proof of their receipt and acknowledgment of the Addendum. This Addendum shall form part of the Tender.

All other Terms and Conditions of the Tender Documents remain the same.

SIGNED AND SEALED By the Contractor:	
Contractor Name and Address:	
WITNESSED by:	
Witness Name and Address	
Yours truly NAME ANNANCES	

Alistair Campbell, Chief Engineer (Ag.)

Ministry of Transport, Works etc

Cc: Permanent Secretary, MTW etc., Permanent Secretary, Min Consumer Affairs etc., Secretary – Central Procurement Board, STO CMU– MTW etc.